

PLAINTIFF'S EXHIBIT
UC-2126





RECEIVED

UNION CARBIDE CORPORATION
Specialty Chemicals Division

39 Old Ridgebury Road
Danbury, CT 06817-0001

TO: ~~D. Liebeskind~~
~~D.G. Moshier~~
~~J.E. McKeon~~
~~A. Walker~~
~~J.C. Soviero~~

DATE: June 2, 1987

SUBJECT: Work Order Request

PROJECT: Asbestos Insulation Upgrade - Phase 1

LOCATION: South Charleston Plant

The attached capital work order request is forwarded for your review and approval. All plant approvals have previously been completed.

After signing and dating your approval, please forward to the next Danbury approval level.

Approved work orders should be forwarded to: M. G. Dwyer
K3487, Danbury

If there are any questions, please call me on Ext. 2451.

RECEIVED BY
JUN 17 1987
D. G. MOSHIER


M. G. Dwyer


M. G. Dwyer

RECEIVED
JUN 2 1987
D. LIEBESKIND

247G
Attachment

ROUTE: M.D. Fairall, M.R. Mazuroski, R.R. Oliveri





UCC 006568

Published by AsbestosClaims.Law
asbestosclaims.law/library/17144/1
Union Carbide trial exhibit UC-2126: M. G. Dwyer Transmittal and Capital Work Order for Asbestos Insulation Upgra...
ACL Doc 17144 · Page 1 of 2

WV-0207 #14

UNION CARBIDE

SPECIALTY CHEMICALS DIVISION
ENGINEERING DEPARTMENT

CAPITAL WORK ORDER 930-2057
JOB NUMBER NP-8009
PAGE 1 OF 8

TITLE:

ASBESTOS INSULATION UPGRADE - PHASE I
SOUTH CHARLESTON PLANT

OPR.DPT.SYS. 326100 PROFIT CENTER See Attached

REQUEST OR JOB NO.: 514- 0586

SPONSOR: Specialty Chemicals Div
DEPT: Maintenance
PROJECT: JFDodd

BUDGET NUMBER: 87WMSH3

ENDORSEMENT / APPROVAL ROUTING:

PROJECT PRIORITY: (A) B, C, D.

LOCATION 514 BLDG.NO.

ADMINISTERED BY: (X) 464 (AD.CODE 1) ( ) PLANT (AD.CODE 2) ( ) DISTRIBUTION (AD.CODE 3)

TITLE (24 SPACES)	ACCOUNT	ORDER NO.	DATE	AUTHORIZATION
Asbes Insul Upgrd PHI	9 3 1 0 1 0 1 0 1 0	1 2 1 0 1 5 7	0 5 1 8 7	$900,000

The justification of this project is Occupational Health. The asbestos insulation throughout the Plant must be upgraded to comply with Occupational Safety and Health Administration (OSHA) Standards. The long-term plan is to remove asbestos from idle equipment, replace damaged asbestos insulation with an approved type, and seal all remaining asbestos insulation. This project is Phase 1 of the program for work to be completed in 1987 on that asbestos insulation with the highest exposure potential to employees.

PRINCIPLE TYPE OF PROJECT: Occupation Health

NPV #@: NA . NA %

AUDIT REQ. YES [X] NO [ ] DATE 4088

CAPITAL COST: RANGE 4 10 % CR ISSUE NA $900,000

LOCAL ENDORSEMENT		SIGNIFICANT IMPACT YES	SIGNIFICANT IMPACT NO
ENVIRONMENTAL	JLW	X	
OCC. HEALTH	MJS	X	
SAFETY	MJS	X	
ENERGY	TGS		X
ENERGY CONSERVA.	TGS		X

INCLUDES:	
AIR POLLUTION CONTROL	
WATER POLLUTION CONTROL	
RESIDUE (SOLIDS) DISPOSAL	
OCC. HEALTH	$900,000
SAFETY	
NOISE CONTROL	
TOTAL H.S. & EA	$900,000

RETIREMENT OF PROPERTY	(1)	838000	1 2 1 4 1 2 1 3	270,000
EXPENSE (REARRANGEMENTS, REVISIONS, ETC.)	(2)	838000		
CAPITAL EXCLUSION TO PROFIT CENTER				

EST.CONSTR.COMP.DATE 4Q87 TOTAL ESTIMATE @ $1,170,000

DISTRIBUTION OF APPROVED WORK ORDER:

W. D. BRADBURY, JR.
J. R. DEMENT
B. N. GLIATTA
J. F. DODD
A. WALKER
G. F. HAYES
M. G. DWYER
R. G. LINK
M. D. FAIRALL
G. M. ROSENGARTEN, JR(2)
A. LYNCH
A. B. WILLIAMSON
G. R. HATTIANGADI
J. E. McKEON
D. G. MOSHIER
R. G. HULL
J. L. WORSTELL
M. J. SHOGER

DATE	APPROVALS
5/22/87	
5/26/87	
5/26/87	
5/27/87	
5/27/87	
5/29/87	
6/1/87	
6/16/87	
6/22/87	

COST SUMMARY TO: JF Dodd 82-712 (514)(2)

CAD421 10/11/85

UCC 006567