PLAINTIFF'S EXHIBIT

UC-2474

29 Sept 86

Valve and Piping

See RIVE's estimate
Ambiguity average Kay's $4600 estimate to $5,000

50/45.6 × 1162 = 1210 man-hrs

1210 / 1800 = 0.71 man-mos

Mate & Engineering

QA/C estimate, approx 4 man-yrs
4 × 1800 = 420 man-hrs
420 × 32 = $14,400 say

Painting

Preparation and Paint

TANK

Small Chamber (3ft x 3ft)

UCC 015856

Published by AsbestosClaims.Law
asbestosclaims.law/library/17453/1